
Table 6-3
Construction Cost Estimate for Soil Alternative No. 2
Rolling Knolls Landfill Superfund Site - Feasibility Study

Chatham, New Jersey

Geosyntec Consultants

Unit Quantity
Construction Cost 

Estimate 

A - Design/Construction Oversight/Permits
Pre-Design Investigation 3% to 4% % Construction(2)  445,410 15,600$                       
Remedial Design 3% to 6% % Construction(2)  445,410 20,100$                       
Remedial Oversight 5% to 10% % Construction(2)  445,410 33,500$                       

Subtotal 69,200$                       

B - Construction Preparation
Bonding, insurance etc. 0.10% to 0.20% % Construction(2)  445,410 700$                             
Mobilization/Demobilization 1% to 5% % Construction(2)  445,410 13,400$                       

Subtotal 14,100$                       

C - General Construction and Site Management
Site management and facilities 5,400$              to 21,600$          per mth 6 81,000$                       
Survey (topo , wetlands, etc.) 2,700$            day 5 13,500$                       
Britten Road entrance repairs 6$                      to 7$                    sft  10,000 65,000$                       
Construction entrance 5,400$              to 10,800$          est. 1 8,100$                          

Traffic management (assumed half of construction period) 2,200$              to 10,800$          per mth 3 19,500$                       

Structural BMP (bog turtle) 21,600$            to 43,100$          est. 1 32,400$                       
Subtotal 219,500$                     

D - Site Controls (physical)
7-ft high perimeter fence 33$                  per lin ft  6,500 214,500$                     
20-ft wide double access gates 4,400$            each 2 8,800$                          
3-ft wide man gates 870$                each 3 2,610$                          

Subtotal 225,910$                     

E - Site Controls (administrative)
Institutional controls 10,800$          est. 1 10,800$                       
Reporting to EPA 4,400$            every 5-yrs 6 26,400$                       
Reporting to NJ 4,400$            every 2-yrs 15 66,000$                       

Subtotal 103,200$                     

F - Post-Remedy Operation & Maintenance (O&M)
Fence O&M 2,300$              to 6,800$            annual 30 199,800$                     

Subtotal 199,800$                     

TOTAL 832,000$                     
Notes:

(1)  See Table 6-4 for cost estimate assumptions, notes, and limitations.
(2) Construction cost to estimate these items include the costs of Items C and D.

Component Unit Cost
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